Replies to queries regarding Re-tender of CANMS

RFP No: 02/HO/CECB/SCI/CANMS/E-Tender/2021-22 (Second call of RFP No: 01/HO/CECB/SCI/CANMS/E-Tender/2021-22) floated on 3.12.2021

Name of Organisation and Person/s	SI. No	Bidding document reference(s) (Page, Clause, Sub-clause, Article, para, line Number(s))	Content of document requiring Clarification(s)	Specific doubt requiring clarification	Clarification from CECB, Nava Raipur Atal Nagar
M/s. ACOEM ECOTECH INDUSTRIES PVT LTD., Plot No. 57, Sector II, Dist: Dhar, Pithampur, Madhya Pradesh, PIN 454775; Mr. Manjul Pandey, Mr. Pratik Shah.	1	5. Key requirements of Bid 5.2.1- Method of Tender fee payment (Pg No. 18)	5.2.1 Method of Tender fee payment	Kindly confirm if EMD & Tender document fee to be transferred through NEFT/RTGS mode in addition to submission in form of DD.	Already clarified earlier. It is being re-confirmed that EMD & Tender fee are not to be transferred through NEFT/RTGS mode. Both are to be submitted as DD. The DDs are to be submitted with other documents during offline submission of bid at the address mentioned. Scanned images of both are to be uploaded also during electronic submission of bid in the tender portal mentioned.
	2	5. Key requirements of Bid 5.3.1 Method of depositing Earnest Money (Pg No. 18)	5.3.1 Method of depositing Earnest Money	Kindly confirm if EMD in form of Bank Guarantee is acceptable and also EMD transferred made through NEFT/RTGS mode is acceptable in addition to submission in form of DD as specified in the tender documents. Please provide the following detail of CECB if EMD in form of Bank Guarantee is acceptable. 1) PAN No. 2) Bank Detais.	Already clarified earlier. It is being re-confirmed that EMD has to be deposited in the form of DD only. It is not to be transferred through NEFT/RTGS mode. EMD in the form of Bank Guarantee is not acceptable.

3	25. Time for delivery & Installation (pg 29)	25. Time for delivery & Installation Delivery and installation must be completed within 03 months from the date of acceptance of	The delivery period of supplies provided in tender as 03 months from date of placement of order may be insufficient considering the project being of large scale turnkey nature, and also considering the current Pandemic Situation in India and Overseas the delivery	A revised time period of five (5) months shall be provided.
		work order.	date stipulated in tender to complete the supplies within the 3 months time is practically non-feasible. Hence requested to please consider the delivery as 5 Months from date of P.O.	
4	27. Liquated Damages (pg 29)	27.2 The supplier shall pay to the Board as liquidated damage a sum equivalent to one (1) percent of the unit price in the Contract Price for each of the equipment undelivered per week delayed 27.3 Maximum deduction for the total liquidated damages payable to the Board shall not in any case exceed ten (10) percent of the contract value.	Requested to please consider the standard rate of Liquidated Damages applicable to such Noise monitoring Stations tender and followed by other PCB's and Govt. organisations. The standard rates are 0.5% per week on undelivered portion or part thereof, to maximum 5% of the supply value. Please confirm.	The revised maximum deduction for the total liquidated damages payable to the Board shall be half (0.5) percent per week on undelivered portion or part thereof, and shall not in any case exceed five (5.0) percent of the contract value.
5	12. COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (CAMC) AND PAYMENT CONDITIONS (pg 24)	12.1 Vendor must quote for the CAMC separately. Vendor will be responsible for communication of data generated from remote stations to central receiving station and other nodes during warranty and CAMC period. Bidder will be responsible for O&M of the instrument. Bidder, therefore, must quote for CAMC for 5 years along with their offer which will start after expiry of 3 year warranty.	To upkeep the quality of CAMC/O&M, it is requested to please consider Quoted cost for CAMC/O&M of a Real Time Ambient Noise Monitoring Station should be in range between 12% to 18% (ceiling price) against total capital cost of Initial supply, installation & commissioning of each station and it should be in ascending order during the entire period of contract i.e. 05 years with the objective to maintain the quality of operation, which is presently followed by other PCB for similar Noise monitoring stations tenders. Kindly confirm.	Vendors to quote for CAMC separately as per their estimation of cost including year on year escalation factor. The conditions mentioned in the clause shall remain unchanged.